CONTRACT NO. 62893
P TOTAL |SHEET
B 1 section county | JOTALTSHEE
VAR, | 2004-126 1 00K 8| 3
STA. T0 STA.
FED. ROAD DIST. W0, _[ILLINOIS| FED. AID PROJECT

SUMMARY OF QUANTITIES

URBAN
100L STATE
MAIN
CODE NO. ITEM UNIT QUANTITY
X0323141 SUPPLEMENTAL SWEEPING MILE : 100
X0330600 | FULL ARTERIAL CLEANING CYCLE EACH 3

ARTERIAL CLéANING SCHED[;II:E OF STARTING DATES - 2008 ARTERIAL "CLEANING SCHEDULE OF STARTING DATES - 2009

1t FULL CLEANING CYCLE ====  MARCH 1 ) st FULL CLEANING CYCLE -=-=  MARCH 1
2nd FULL CLEANING CYCLE  ~-—==  JULY 1 2nd FULL CLEANING CYCLE -  JULY 1
3rd FULL CLEANING CYCLE -  SEPTEMBER 1 (RECOMMENDED TO BE COMPLETED 3rd FULL CLEANING CYCLE  -—-~  SEPTEMBER 1 (RECOMMENDED TO BE COMPLETED
ON OR BEFORE NOVEMBER 30) ON OR BEFORE NOVEMBER 30)
NOTES:

1. SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.

2. THE CONTRACTOR MAY NOT START CLEANING CYCLES BEFORE THE DATES SCHEDULED
IN THE PLANS WITHOUT WRITTEN AUTHORIZATION FROM THE ENGINEER.

3. NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.

4, ALL SCHEDULES OF ANTICIPATED STARTING DATES SHOWN ARE TENTATIVE
AS DETERMINE BY THE DEPARTMENT’S OPERATIONAL NEEDS.
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